

Web Development Estimate

Design and Layout	43-53 hrs
• New Website Design.	
Site Build	99-113 hrs
• Custom website built on the WordPress platform.	
Content Development	24-29 hrs
• Input or transfer of current website content and new content supplied by the client.	
Email Development Using Google for Non-Profits	\$0
Staff Training	Free
• Two training sessions prior to site launch. Sessions are phone based and average 90 minutes each. Additional training available at discounted rate, if needed.	

Final Cost

Total Cost	(166-195 hrs)	\$11620-13650
Website Credit contingent up signing new 6 year contract		\$11620-13650
Total Due (one time cost)	=	\$0

Annual Charges

Hosting - 5GB online storage and 20GB monthly bandwidth.		\$300
Domain Name Renewal (\$15 per Domain)	+	\$15
Total yearly costs	=	\$315

Authorized Signature

Title

Date

I hereby authorize Diocesan to begin work on the above proposed project. I understand that this proposal represents the estimated time to perform the items listed and any changes to the scope of the project may change the projected cost. The content of the new website is the property of the Client. Hosting begins upon launch (when the site goes live) and auto-renews every 12 months afterwards unless the Client notifies Diocesan in writing at least 30 days prior to the renewal date. If the Client halts development prior to completion and/or billing of the web-related services, work completed to the point of cancellation may be invoiced at the hourly rate and estimate agreed to above.