

Diocese of St Augustine Jacksonville, FL

Web Update Estimate

Design and Layout

13-17 hrs

· New Website Design.

Site Build

17-28 hrs

Custom website built on the WordPress platform.

Content Development

6 hrs

 Input or transfer of current website content and new content supplied by the client.

Staff Training

Free

 Two training sessions prior to site launch. Sessions are phone based and average 90 minutes each. Additional training available at discounted rate, if needed.

Final Cost

Total Cost

(36-51 hrs) \$2520-3570

Authorized Signature

Title

Date

I hereby authorize Diocesan to begin work on the above proposed project. I understand that this proposal represents the estimated time to perform the items listed and any changes to the scope of the project may change the projected cost. The content of the new website is the property of the Client. Hosting begins upon launch (when the site goes live) and auto-renews every 12 months afterwards unless the Client notifies Diocesan in writing at least 30 days prior to the renewal date. If the Client halts development prior to completion and/or billing of the web-related services, work completed to the point of cancellation may be invoiced at the hourly rate and estimate agreed to above.

Phase II	Total High	Total Low			Totals			Other		Fonts		News Posts	B								Homepage Revisions	THE CONTRACT OF THE CONTRACT O		Navigation Structure	Area	Phase I
	5	36	Hours			Usability Testing	Print Style Sheet		Font Change		News Single Post		Calendar	News Excerpt	Newsletter	Hero Slider	Initiatives Block	Ministry Homepage	Mobile	Homepage	visions	Menu Content	Menu	ucture	Sub-Item	
	\$3,570	\$2,520	Cost	13	Design Low						_							2		6			ω		Design Low	
				17	Design High													2	2				4		Design High	
				17	Dev Low		0.5		0.5		2			2	2	4	2						4		Build Low	
				28	Dev High		0.5		0.5		ယ			ω	သ	5	8						5		Build High	
A Proposition of the second se				6	Content Low	2																4			Content Low	
				6	Content High	2	•	CONTINUES CONTIN		X		O THE STATE OF THE PROPERTY OF					negrooms distributions over recommend manner			***************************************	***************************************	4			Content High	
		The second secon				Commonweal of the Commonweal o											Depends on the extent of the style and functionality.					Content Low - If Diocesan is training DOSA			Notes	

Area **Total High** Total Low Totals Internal Pages Footer **News Posts Gutenburg Block Alignment** Inner Page Columns Footer Redesign Image Gallery Sub-Item Hours 16 Design Low Design Low **Cost** \$770 \$1,120 N Design High Design High 2 Build Dev Low ¬ ∨ 2 N Build High Dev High Content 12 4 0 ω ယ Content Content Notes 0 Content 0