

Website Updates Support Estimate

Design - Homepage	16 hrs	\$1,120
• Desktop Mockup	8 hrs	
• Small Laptop	4 hrs	
• Tablet	2 hrs	
• Mobile Phone	2 hrs	
Site Copy for Testing	3 hrs	\$210
• Creating copy of website for testing		
Gutenberg Editor	4.25 hrs	\$297.50
• Update paragraph font to 14 pt size	0.25 hrs	
• Adding the Gutenberg editor	2 hrs	
• Gutenberg Training	2 hrs	
Shalom Button	0.25	\$17.50
• Adding Shalom plugin		
• Removing back to top button	0.25 hrs	\$17.50
Menu	3 hrs	\$210
• Update menu sizing		
Seton Spotlight	0.25 hrs	\$17.50
• Remove Seton Spotlight section from homepage		
myParish App	0.25 hrs	\$17.50
• Remove myParish App from homepage		
Parish Media	0.25 hrs	\$17.50
• Remove parish media section from homepage		
Footer	4 hrs	\$280
• Recreate footer with new styling	3 hrs	
• Mobile responsiveness	1 hr	
Search Results	1 hr	\$70
• Updating search results styling		
Posts	5 hrs	\$350
• Adding date box to post categories	3.5 hrs	
• Adding date box to single post	1.5 hr	
Envira Gallery	2 hrs	\$140
• Line up Envira Gallery album titles		
Margins & Padding	2.5 hrs	\$175
• Update content margins	1 hr	
• Update line height	0.75 hr	
• Update paragraph height	0.75 hr	
Calendar	2.5 hrs	\$175
• Restyle calendar list		
Homepage Hero	4.5 hrs	\$315

• Adding left 1/4 image	0.5 hr	
• Updating current slider to be center 1/2	1 hr	
• Adding right 1/4 quick links	1.5 hrs	
• Mobile responsiveness (Development)	1.5 hrs	
Via Vita Landing Page	3 hrs	\$210
• Create page template	2 hrs	
• Via Vita pie (image)	1 hr	
Emergency Alert	3 hrs	\$210
• Update emergency alert popup	2 hrs	
• Mobile responsive testing	1 hr	

Total Cost

Updates 54.75 hrs \$3,832.50

Plugins

- Gutenberg Image Slider Plugin \$35
- Shalom Plugin \$35

Final Cost (Updates + Plugins)

- 54.75 hrs \$3,902.50
- Gutenberg Image Slider Plugin Pro Cost \$29.99/yr

Rw. Ben D. Bashute

Authorized Signature

Pasta

Title

3/13/21

Date

I hereby authorize Diocesan to begin work on the above proposed project. I understand that this proposal represents the estimated time to perform the items listed and any changes to the scope of the project may change the projected cost. The content of the new website is the property of the Client. Hosting begins upon launch (when the site goes live) and auto-renews every 12 months afterwards unless the Client notifies Diocesan in writing at least 30 days prior to the renewal date. If the Client halts development prior to completion and/or billing of the web-related services, work completed to the point of cancellation may be invoiced at the hourly rate and estimate agreed to above.