



Web Development Estimate			
Design and Layout • New Website Design.		30-40 hrs	
Site Build • Custom website built on the WordPress platform.		55-60 hrs	
Ontent Development Input or transfer of current website content and new content supplied by the client.	t	40-45 hrs	
Email Development Using Google for Non-Profits		0	
• Two training sessions prior to site launch. Sessions are phone based and average 90 minutes each. Additional training available at discounted rate, if needed.			
Final Cost			
Total Cost	(125-145 hrs) \$8750-10150		
Website Credit		- \$8750-10150	
Total Due (one time cost)	=	\$0	
Annual Charges			
Hosting - 5GB online storage and 20GB monthly bandwidth.		\$300	
Domain Name Renewal (\$15 per Domain)	+	\$0	
Total yearly costs (not covered by Diocesan)	=	\$300	
Authorized Signature			
Title	Date		

Web Development Estimate

I hereby authorize Diocesan to begin work on the above proposed project. I understand that this proposal represents the estimated time to perform the items listed and any changes to the scope of the project may change the projected cost. The content of the new website is the property of the Client. Hosting begins upon launch (when the site goes live) and auto-renews every 12 months afterwards unless the Client notifies Diocesan in writing at least 30 days prior to the renewal date. If the Client halts development prior to completion and/or billing of the web-related services, work completed to the point of cancellation may be invoiced at the hourly rate and estimate agreed to above.