

Web Development Estimate

Design and Layout 25-30 hrs*

- New Website Design.

*Hours and associated costs are contingent on the Youth site having a similar design structure to the main parish site, although content areas may vary. For example, the calendar may be replaced by posts, or Mass Times removed and a contact form added, etc.

Site Build 40-45 hrs*

- Custom website built on the WordPress platform.

*Hours and associated costs are contingent on the Youth site having a similar design structure to the main parish site, although content areas may vary. For example, the calendar may be replaced by posts, or Mass Times removed and a contact form added, etc.

Content Development 10-10 hrs**

- Input or transfer of current website content and new content supplied by the client.

** New quote includes the additional Youth Ministry design & development.

To keep within the initial quoted cost, we have removed several hours from the original Content Migration quote and allocated them to a new Youth design & development.

This may mean that client (Holy Family Catholic Church) would be in charge of migrating remaining pages.

If this occurs, Diocesan will provide working sitemap with a list of all pages migrated and clear notes as to what content is left for client to complete after their first training session.

Email Development Using Google for Non-Profits \$350

Staff Training Free

- Two training sessions prior to site launch. Sessions are phone based and average 90 minutes each. Additional training available at discounted rate, if needed.

Final Cost

Total Cost	(75-85 hrs)	\$5600-6300
Website Credit	-	\$6,000
Total Due (one time cost)	=	\$0-300

Annual Charges

Hosting - 5GB online storage and 20GB monthly bandwidth.		\$300
Domain Name Renewal (\$15 per Domain)	+	\$0
Total yearly costs	=	\$300

Authorized Signature

Title

Date

I hereby authorize Diocesan to begin work on the above proposed project. I understand that this proposal represents the estimated time to perform the items listed and any changes to the scope of the project may change the projected cost. The content of the new website is the property of the Client. Hosting begins upon launch (when the site goes live) and auto-renews every 12 months afterwards unless the Client notifies Diocesan in writing at least 30 days prior to the renewal date. If the Client halts development prior to completion and/or billing of the web-related services, work completed to the point of cancellation may be invoiced at the hourly rate and estimate agreed to above.