

Web Development Estimate

Bridget,

Thank you for taking the time to meet with us regarding your new website. I appreciate your patience as we worked with our sales team in order to present the best proposal for you. Based on your contract, the cost of this proposal will be covered.

We've broken down the proposal into the three processes necessary to build a website: design, build and content. For each step, we determined the estimated amount of time it will take to complete that phase. Based on our conversation we will create your website with the inspiration of the two websites we discussed.

If you have any questions regarding please do not hesitate to reach out to me.

Alan Snodgrass Consultation Specialist

877-923-0777



Web Development Estimate		
Design and Layout		30-40 hrs
 New Website Design and Logo Creation. 		
Logo Update		10-15 hrs
Site Build		40-45 hrs
 Custom website built on the WordPress platform. 		
Content Development		14-18 hrs
 Input or transfer of current website content and new content supplied by the client. 	ent	
Email Development Using Google for Non-Profits		\$0
Staff Training		Free
 Two training sessions prior to site launch. Sessions are phone based and average 90 minutes each. Additional training available at discounted rate, if needed. 		
Final Cost		
Total Cost	(84	-103 hrs) \$5880-7210
Website Credit		\$5880-7210
Total Due (one time cost)	=	\$0
Annual Charges		
Hosting - 5GB online storage and 20GB monthly bandwidth.		\$300
Domain Name Renewal (\$15 per Domain)	+_	\$15
Total yearly costs	=	\$315
Authorized Signature		
Title	Ī	Date

I hereby authorize Diocesan to begin work on the above proposed project. I understand that this proposal represents the estimated time to perform the items listed and any changes to the scope of the project may change the projected cost. The content of the new website is the property of the Client. Hosting begins upon launch (when the site goes live) and auto-renews every 12 months afterwards unless the Client notifies Diocesan in writing at least 30 days prior to the renewal date. If the Client halts development prior to completion and/or billing of the web-related services, work completed to the point of cancellation may be invoiced at the hourly rate and estimate agreed to above.