



Web Development Proposal

International Catholic Stewardship Council

Dearborn Heights, MI

Phase I

Project (Overview and Development)

Design and Layout	5 hrs
<ul style="list-style-type: none">• Minor design changes to current ICSC theme	
Site Build	7-10 hrs
<ul style="list-style-type: none">• Integrating MemberPress into current website.• Implementing MemberPress groups and member area.• Implementing member forum into current site.	
Content Development	5-8 hrs
<ul style="list-style-type: none">• Initial creation of MemberPress groups.• Initial creation of new forum pages.	
Staff Training	4 hrs
<ul style="list-style-type: none">• Diocesan will provide two 2 hour training sessions to ICSC staff.	
Final Estimate	
Module Design, Build, Site Development & Training	(21-27 hrs) \$1470-1890
Total Due (one time cost)	<u>\$1470-1890</u>
MemberPress Module (annual charge)	\$129

I hereby authorize Diocesan to begin work on the above proposed project. I understand that this proposal represents the estimated time to perform the items listed and any changes to the scope of the project may change the projected cost. The content of the new website is the property of the Client. Hosting begins upon launch (when the site goes live) and auto-renews every 12 months afterwards unless the Client notifies Diocesan in writing at least 30 days prior to the renewal date. If the Client halts development prior to completion and/or billing of the web-related services, work completed to the point of cancellation may be invoiced at the hourly rate and estimate agreed to above.

M. Leo Murphy
Authorized Signature

Executive Director
Title

3/28/19
Date