

5/24/18

## Melissa Zuk

Marketing & Communications Coordinator St Brendan the Navigator Church | Hilliard, OH (614) 876–1272 x221 mzuk@stbrendans.net

## New Website Development for St Brendan the Navigator Church and School **www.stbrendans.net**

Total Estimate			
New Website Design and Development (95–105 hrs).			\$6650-7350
In order to meet expedited launch date of early July 2018 as preferred by must be based on previously built assets and template as determined in t		developmer	nt
Website Credit / Bulletin Discount (with new, two year bulletin extension)			
Total Due (one-time cost)			\$0
Domain Name			+ \$0 per year
Hosting (\$25 per month)		+	\$300 per year
Project Agreement			
Brendan the Navigator Church and St Brendan School in Hilliard, OH). I understand that this proposal repres changes to the scope of the project may change the projected cost. Hosting of the new website (including on an annual basis. The content of the new website is the property of the Client. Hosting begins upon launce afterwards unless the Client notifies Diocesan in writing at least 60 days prior to the renewal date. Response Registrar), Hosting, and associated Email Accounts are stated below. If the Client halts development prior to completed to the point of cancellation will be invoiced at the hourly rate and estimate agreed to above.	ng all databases) are to be h (when the site goes live) ensibility and billing of th	e transferred to D and auto-renew e Website Doma	Diocesan and billed ws every 12 months ain (Domain Name
Please sign and return to Diocesan, attn: <b>Kevin Ferguson.</b>			
<ul> <li>Email: webdepartment@diocesan.com</li> </ul>	Management and Responsibility		
<ul> <li>Fax: (616) 878-4835</li> <li>Office: (877) 923-0777</li> </ul>	Domain Name	🕉 Client	O Diocesan
Authorized Signature	Hosting	O Client	<b>3</b> Diocesan
Melissa Zuk	Email (Staff)	<b>3</b> Client	O Diocesan
Title _Marketing & Communications Coordinator Date _5/30/18	Email (Other)	🕉 Client	O Diocesan