

Web Development Estimate

Design and Layout 23-26 hrs

- New Website Design
- Mobile, Laptop, and Small Laptop Responsiveness
- Ministry Design
- Archive Filter Design

Site Build 49 hrs

- Filters that will be created:
Ministries
Homilies
Staff
News

Content Development 12 hrs

- Base Migration

Staff Training Free

- Two training sessions prior to site launch. Sessions are phone based and average 90 minutes each. Additional training available at discounted rate, if needed.

Final Cost

| | | |
|-----------------------------------|-------------|-------------|
| Total Cost | (84-87 hrs) | \$5880-6090 |
| Full Content Migration (OPTIONAL) | | \$1,400 |
| Purchase of New Domain (OPTIONAL) | | \$15 |
| Total Due (one time cost) | = | \$7295-7505 |

Annual Charges

| | | |
|---|---|-------|
| Hosting - 10GB online storage and 30GB monthly bandwidth. | | \$360 |
| Domain Name Renewal (\$15 per Domain) | + | \$15 |
| Total yearly costs | = | \$375 |

Authorized Signature

Title

Date

I hereby authorize Diocesan to begin work on the above proposed project. I understand that this proposal represents the estimated time to perform the items listed and any changes to the scope of the project may change the projected cost. The content of the new website is the property of the Client. Hosting begins upon launch (when the site goes live) and auto-renews every 12 months afterwards unless the Client notifies Diocesan in writing at least 30 days prior to the renewal date. If the Client halts development prior to completion and/or billing of the web-related services, work completed to the point of cancellation may be invoiced at the hourly rate and estimate agreed to above.