

10/26/18

## Vicki Bouwkamp

Director of Development
Holy Spirit Parish and School | Grand Rapids, MI
(616) 453–6369
vbouwkamp@hsparish.org

## New Website Development for Holy Spirit Parish and School **www.hsparish.org**

Total Estimate			
New Website Design, Content Migration, and Site Development (145–169 hrs)\$7250–8450Email Development (0 hrs)No ChargeWebsite Credit (100% with new, six year bulletin contract)-\$7250–8450			
Total Due (one-time cost)			\$0
Domain Name  Hosting Subject to change without notice			
Project Agreement			
I hereby authorize <b>Diocesan</b> (Diocesan Publications) to begin work on the above proposed project Rapids, MI). I understand that this proposal represents the estimated time to perform the items list <b>change the projected cost</b> . Hosting of the new website (including all databases) are to be transferred of the <b>new</b> website is the property of the Client. Hosting begins upon launch (when the site goes live) Client notifies Diocesan in writing at least 60 days prior to the renewal date. Responsibility and billing of and associated Email Accounts are stated below. If the Client halts development prior to completion are to the point of cancellation will be invoiced at the hourly rate and estimate agreed to above.  Please sign and return to Diocesan, attn: <b>Kevin Ferguson.</b>	ed and <b>any changes to</b> d to Diocesan and billed and auto-renews every f the Website Domain (D	the scope of on an annual b 12 months afte omain Name R	the project may pasis. The content rwards unless the egistrar), Hosting,
Email: webdepartment@diocesan.com	Management and Responsibility		
<ul> <li>Fax: (616) 878-4835</li> <li>Office: (877) 923-0777</li> </ul>	Domain Name	<b>ॐ</b> Client	O Diocesan
Authorized Signature	Hosting	O Client	Diocesan
Vuler Boundamp  Title Development Director Date 11/26/18	Email (Staff)	<b>ॐ</b> Client	O Diocesan
Title Development DIREctor Date 11/26/18	Email (Other)		O Diocesan