
Diocesan

Design

Site Layout

Logo

Total

Opti onal M arketing P ackage

P r o duc tf P r intl D i gi tal Moclcups

MarketittgGuide

T o tal M orke ting P ack a ge

Design Costs

Build

Theme Cost

Theme Setup

WooCommerce Setup

Total

Build Costs

Content

Migration*

Strategy & Content

Total

Qu ote for jasonjen icke.com

5 hours

5 hours

5 hours

+5lrours

+15 hours

+(20tus) fi4AA

QA-24 hrs)$1a00-1680

fi77

5 hours

5-10 hours

10-15hours +$77

(10-15 hrs + $zz) fi777-11,27

)

5 hours

10 hours

15 hours
*Includes category setup and X product in each category

O p tional C ont ent Pieces

If Diocesan lrefltes every proilactpege, " +5 hours

Total Content (15 hours) $1050



Total for Core Components s1750 - $2100

I hereby authorize Oiocesan to begin work on the above proposed projert. I understand that
this proposal represents the estimated time to perform the items listedand any changes to the
scope of the project may change the pmjected cost. The content of the new wbUsite is ttre
property of the Client. Hosting begins upon launcfi (uvhen the site goes live) and auto-renews
every 12 monlhs aftenrards unless the Client notifies Diocesan in writing ai least 30 days prior
to the ronewal dats. lf the Client halts dovelopment prior to complstion and/or billing of ihe
web-related services, work completed to the point of cancellation may be invoiced it the hourty
rate and estimate agreed to above.


