Saint John Paul II Catholic Miss

DIOCESAN

Catholic Life Every Day

Design and Layout
« New Website Design and Logo Creation.

*pdditional 7-10 hours for JPII Crucifi
Site Build

Content Development

| supplied by the client.

Staff Training

« Two training sessions prior lo site la
‘. average 90 minutes each. Additiona
needed.

Final Cost

Total Cost

Website Credit

Total Due (one time cost)

; Annual Charges

| Hosling - 5GB online slorage and 20GB monthly
; Domain Name Renewal ($15 per Domain)

Total yearly cosls '

Ty

Aulhorized Signature
Agmnsstrd Yor
Tille

change the projected cost. The content of th

Diocesan in wiiting at least 30 days prior to the re
completion and/or billing of the web-related service
invoiced at the hourly rate and eslimate agreed lo above,

IR Mission Proposal w_ Crudifix Loga - Gainasvile, GA pdf 724 KB«

Let me know which quote

God bless!
Nathalie

httos://mail.google.com/mail/ w/0%ik=2e71al 323 &view

ion Mail - (JPII Mission - Gainesville, GA) Website Quot...

x Logo creation ($490-700 of quoted design) ‘

+ Custom website built on the WordPress platform.

Email Development Using Google for Non-Profits

unch. Sessions are phone based and w
| training available at discounted rate, if

| hereby aulhorize Diocesan lo begin work on the above proposed
represents the estimated time 1o perform the items listed and any changes lo the scope of the project may
e new websile is the prope
launch (when the site goes live) and aulo-renews every 12 months
newal date. If the
s, wark completed to the point of cancellation may be

you would like to go with by signing and emailing it back to me so we can continue in the §
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St. John Paul Il Catholic Mission |
Gainesville, GA !

22-25 hrs

35-35 hrs

10-10 hrs

« Input or transfer of current website content and new content ‘

Free |

(67-70 hrs) $4690-4900
45500
$190-400

bandwidth. $300

R
$300

5l 22\14

Date

project. | understand that this proposal |
rty of the Client. Hosling begins upon

afterwards unless the Client nolifies
Client halls development prior to

Downioad

ite creation process! 1)
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