

11/6/18

Kat Deane

Operations Coordinator
St. Mary Catholic Church and School | Rockledge, FL
(321) 735–7594
kdeane@stmarysrockledge.org

New Website Development for St. Mary Catholic Church and School www.stmaryrockledge.org

New Website Design, Content, and Site Development (98–105 hrs)	
Total Due (one-time cost)	\$6860-7350
Domain Name	+ \$0 per year
Hosting Subject to change without notice	
Reduced rate (\$20/mo; \$240/yr) to be applied for the first year.	
Droinet Agranment	
Project Agreement	
I hereby authorize Diocesan (Diocesan Publications) to begin work on the above proposed project for Rockledge, FL). I understand that this proposal represents the estimated time to perform the items listed a change the projected cost . Hosting of the new website (including all databases) are to be transferred to I of the new website is the property of the Client. Hosting begins upon launch (when the site goes live) and a Client notifies Diocesan in writing at least 60 days prior to the renewal date. Responsibility and billing of the and associated Email Accounts are stated below. If the Client halts development prior to completion and/or	and any changes to the scope of the project ma Diocesan and billed on an annual basis. The conten auto-renews every 12 months afterwards unless th Website Domain (Domain Name Registrar), Hostinc

Please sign and return to Diocesan, attn: Kevin Ferguson.

Email: webdepartment@diocesan.com	Management and Responsibility		
• Fax: (616) 878-4835 • Office: (877) 923-0777	Domain Name	O Client	ॐ Diocesan
Authorized Signature	Hosting	O Client	3 Diocesan
Very Ker. Aven Umo	Email (Staff)	Ճ Client	O Diocesan
Title Pastor Date 11/12/18	Email (Other)	ॐ Client	O Diocesan